k4
King County

Finance and

Business Operations Division
Procurement and Contract Services Section
Department of Executive Services

King County
Notice of Upcoming Construction Contracting Opportunity
Bow Lake Recycling and Transfer Station Reconstruction

The King County Department of Natural Resources and Parks - Solid Waste Division is replacing
the Bow Lake Transfer Station. The new facility will be built on the existing site as well as adjacent
property to the north. The existing facility is located at 18800 Orillia Road South in Tukwila,
Washington and is situated on an old solid waste landfill.

The new Bow Lake Recycling and Transfer Station will be constructed in two phases, requiring
coordination with continued solid waste handling and transfer operations. The first phase
construction contract entails site development work that will include excavation of unsuitable and
potentially contaminated soils, site grading, retaining wall construction, temporary and permanent
stormwater systems, landscaping, and extension of utilities. This contract was awarded to Gary
Merlino Construction Co. and the work expected to be completed in the first quarter 2010.

The second phase entails additional site earthwork including preloading of portions of the existing
site, construction of an approximately 70,000 sq ft. transfer and waste processing facility with two
owner-furnished preload waste compactors and employee support facilities, scale facilities with four
truck scales, a trailer parking yard, concrete and asphalt paving, a fueling facility, extensive site
utilities, deconstruction of the existing buildings and a coordinated transition of operations from the
old station to the new facility.

The County will be utilizing the procurement procedures described within RCW 36.58.090 for this
second contract. A request for qualifications (RFQ) from interested general contractor led teams is
expected to be issued around March 2009. Evaluation of qualifications and announcement of a
shortlist of up to five teams is expected to be completed around the end of April 2009. A request for
proposals based on design documents is expected to be issued in late June 2009. An honorarium is
being considered for shortlisted firms. The County is using independent engineering/architectural
and construction management firms on this project. Completion of the project is currently estimated
to occur in 2012. The preliminary construction cost for the second phase construction contract is
estimated to be between $40 million and $50 million.

Contractors having questions about this upcoming work are encouraged to contact the Contract
Specialist, Darren Chernick, at 206-263-9321.
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